
SUNROOM PRICES

BASE LINOLEUM INSULATION INSULATED WITH TOTAL

SIZE PRICE FLOOR PACKAGE LINOLEUM FLOORS WINDOWS

RECTANGLE

10X14 $8,360 $850 $1,035 $10,245 7

10X16 $9,235 $980 $1,085 $11,300 9

10X18 $9,750 $1,100 $1,235 $12,085 9

10X20 $10,650 $1,220 $1,360 $13,230 10

12X14 $9,550 $850 $920 $11,320 7

12X16 $10,200 $980 $1,095 $12,275 9

12X18 $10,610 $1,100 $1,260 $12,970 9

12X20 $11,530 $1,220 $1,410 $14,160 10

12X22 $12,450 $1,340 $1,575 $15,365 11

12X24 $13,700 $1,460 $1,780 $16,940 13

12X26 $14,400 $1,590 $1,925 $17,915 13

12X28 $15,200 $1,700 $2,025 $18,925 14

OVAL

10X14 $8,050 $850 $850 $9,750 8

10X16 $8,880 $980 $910 $10,770 8

10X18 $9,400 $1,100 $1,000 $11,500 8

10X20 $10,250 $1,220 $1,160 $12,630 9

12X14 $9,200 $850 $875 $10,925 7

12X16 $9,800 $950 $950 $11,700 8

12X18 $10,200 $1,100 $1,225 $12,525 8

12X20 $11,200 $1,220 $1,350 $13,770 9

12X22 $11,800 $1,340 $1,455 $14,595 9

12X24 $12,400 $1,460 $1,820 $15,680 9

12X26 $13,020 $1,590 $2,035 $16,645 9

12X28 $13,950 $1,700 $2,265 $17,915 10

OCTAGON

10' $6,500 $620 $710 $7,830 7

12' $7,750 $730 $860 $9,340 7
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All sunrooms are built on five 4"x4" treated runners and use 2"x6" treated floor joists. 5/8" exterior grade plywood is 

used for the floor. 2"x4" wall studs are no more than 16" on center. 1/2" osb sheathing is standard for walls and roof. 

1/2" plywood may be substituted for 2% over base price. Cedar paneling is standard on the inside. Tar paper is used 

under architectural shingles for the roof. Cupolas are also standard on all sunrooms. Electrical wiring is run in the 

walls, and includes 2 receptacles, 1 switch, and 1 junction box. Octagon sunrooms include a 36" 15-lite door, while 

the oval and rectangle sunrooms include a 6' sliding door.

SIDING CHOICES: WHITE, ANTIQUE IVORY, HERITAGE GRAY, CLAY, SANDSTONE

INSULATION IS: R-6 FLOOR AND R-13 WALL AND ROOF.

1/2" PLYWOOD INSTEAD OF OSB = 2% OF BASE SUNROOM PRICE

DEDUCT WINDOWS - $150 EACH.

Backyard Billy's is not responsible for zoning regulations, permits, site preparation, and obstacles preventing clear 

access to site.


